
SRFB 2015 Lummi Natural Resources

6/30/2015

MF Nooksack Porter Reach Phase 1

Item Grant Request Match Total Project

LNR Salaries & Wages 13,952$                51,774$              65,726$                

Fringe Benefits (Medical, taxes etc) 4,795$                  15,623$              20,418$                

Telephone -$                      -$                      
Subcontracting-Engineer design 

Consultant 20,500$                76,840$              97,340$                
Subcontracting-wetland assessment $1,875 1,875$                  
Subcontracting-Log provider 371,700$              371,700$              
Subcontracting-Construction 454,167$              $0 454,167$              
Permits 2,000$                  2,000$                4,000$                  
Overhead -$                      7,545$                7,545$                  

Total 867,113$              155,657$            1,022,771$           

1,022,771$           

Engineer Consultant Detail

Task Description Budget

Construction oversight $18,000 

Project management $2,500 

TOTAL $20,500 


